

Brian Pratt, AIA, DBIA, LEED AP Associate Vice Chancellor & Campus Architect Design & Construction Services

May 21, 2025

Sergio Chavez, Vice President JR UNIVERSAL CONSTRUCTION, INC. 1029 N. Mansfield Avenue Los Angeles, CA 90038

RE: NOTICE OF INTENT TO AWARD SC 22-23 LAW, ED. & MPAA BLDGS - BUILDING SECURITY ENHANCEMENTS PROJECT NO. 5112909-A / CONTRACT NO. 996230

Dear Mr. Chavez:

The University is pleased to inform you that it intends to award a contract for the SC 22-23 Law, Ed. & MPAA Bldgs. – Building Security Enhancements project to JR Universal Construction, Inc. After reviewing the bids received on Thursday, May 15, 2025, the University has determined that JR Universal Construction, Inc. is the lowest responsive, responsible bidder with a Total Bid of \$595,520, including the Lump Sum Base Bid, Unit Prices, and the extended amount for Daily Rate of Compensation for Compensable Delay.

The three-day bid protest period will begin on Thursday, May 22, 2025 and will expire at 5:00 P.M. on Tuesday, May 27, 2025.

The University has begun its internal process to award a contract to your firm for this project. In view of the foregoing, this letter should not be considered an award of the contract until a Notice to Proceed is received. Until such time, the University reserves the right to reject all bids.

A summary of the bids received is attached for your reference. If you have any inquiries regarding this bid, please contact Viola Teoxon at (949) 824-7304, email vteoxon@uci.edu.

Sincerely,

DocuSigned by:

Brian Pratt, AIA, DBIA, LEED AP Associate Vice Chancellor Campus Architect

/vt

Enclosure: Bid Summary Spreadsheet

cc: Sheryl Scordino-Finch, Secretary/COO, JSB Builders, Inc.
Adam Feuerstein, Director of Project Services, Facilities Management
Jane Ngo, Manager of Construction Project Services, Facilities Management
Salvador Orellana, Construction Project Manager, Facilities Management
Brenda Medina, Director of Contracts, Design & Construction Services
Viola Teoxon, Senior Contracts Analyst, Design & Construction Services

DESIGN & CONSTRUCTION SERVICES
101 Academy, Suite 200
Irvine, CA 92697-2450
(949) 824-6630 | Fax (949) 824-8096
www.designandconstruction.uci.edu

UC Irvine

SC 22-23 LAW, ED. & MPAA BLDGS - Building Security Enhancements

Project No. 5112909-A / Contract No. 996230

ESTIMATED CONSTRUCTION COST: \$392,115

Bids DUE May 15, 2025, 2:00pm Bid Opening Date: May 15, 2025, 2:05pm

| GENERAL CONTRACTOR | JR UNIVERSAL CONSTRUCTION INC. 1029 N. Mansfield Ave. Los Angeles, CA 90038 | JSB BUILDERS, INC. 17910 Sky Park Circle, Suite 200 Irvine, CA 92614 |
|--|---|--|
| LUMP SUM BASE BID | \$ 393,000 | \$ 607,486 |
| UNIT PRICES | | |
| Unit Price Item No. 1 - Access Control System Infrastructure and Integration (Group 1) | \$28,200 | \$11,153 |
| Unit Price Item No. 1 x 2 complete access control package per door | \$56,400 | \$22,306 |
| Unit Price Item No. 2 - Access Control System Infrastructure and Integration (Group 2) | \$14,600 | \$7,818 |
| Unit Price Item No. 2 x 1 complete access control package per door | \$14,600 | \$7,818 |
| Unit Price Item No. 3 - Access Control System Infrastructure and Integration (Group 3) | \$39,800 | \$14,488 |
| Unit Price Item No. 3 x 3 complete access control package per door | \$119,400 | \$43,464 |
| Unit Price Item No. 4 - New Solid Core Wood Door | \$2,424 | \$2,021 |
| Unit Price Item No. 4 x 5 solid core wood door | \$12,120 | \$10,105 |
| TOTAL OF ALL EXTENDED UNIT PRICES | \$202,520 | \$83,693 |
| DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAY | | |
| Daily Rate of Compensation for Compensable Delay | \$0 | \$0 |
| Daily Rate per Day x 15 day multiplier: | \$0 | \$0 |
| TOTAL PROJECT COST = Lump Sum Base Bid + Unit Prices + Compensable Delay Total | \$ 595,520.00 | \$ 691,179.00 |

5/15/2025 1 of 1